

IT.NO	DESCRIPTION	UNIT	2018 3rd Quarter (Only Direct cost)
1.1	Load and cart away all demolishing & dismantling material to an appropriate tip. (Manually)		
1.1.1	Demolishing the lamara wall	m ²	170.46
1.1.2	Demolishing the existing CIS wall	m ²	31.96
1.1.3	Demolishing of wooden wall	m ²	180.58
1.1.4	Demolishing of gypsum wall	m ²	90.29
1.1.5	Demolishing the CIS roof	m ²	51.14
1.1.6	Demolishing of 7x5 cm zigba purline	ml	25.57
1.1.7	Demolishing of eucalyptus upper & lower chords	ml	79.17
1.1.8	Dimolish RHS purline	ml	42.61
1.1.9	Dimolishing the RHS truss.	ml	102.03
1.1.10	Desmantling Gutter	ml	34.06
1.1.11	Desmantling down pipe	ml	69.46
1.1.12	Demolishing the chipwood ceiling	m ²	118.51
1.1.13	Demolishing the tember ceiling	m ²	164.59
1.1.14	Demolishing the abujedid ceiling	m ²	41.15
1.1.15	Dismantle the metal doors from the wall.	m ²	167.98
1.1.16	Dismantle the metal windows from the wall.	m ²	151.19
1.1.17	Desmantling fascia board	ml	47.29
1.1.18	Desmantling ridge & copping	ml	68.11
1.1.19	Demolishing the PVC floor tile	m ²	45.14
1.1.20	Demolishing kitchen sink	pcs	69.48
1.1.21	Demolishing toilet WC,HW,turkish seat	pcs	208.44
1.1.22	Desmantling of wooden door & window	m ²	134.78
1.2	Demolishing Work of different structures N.B. price include clearing the working area & dispose debri (at inside Construction Site) as indicated the supervisour		
1.2.1	Masonary Structure (BGL)	m ³	571.53
1.2.2	Masonary Structure (AGL)	m ³	762.04
1.2.3	Demolishing of 25cm thick hardcore	m ²	53.78
1.2.4	Concrete Structures	m ³	2,533.86
1.2.5	10cm thick HCB Structure	m ²	54.68
1.2.6	15cm thick HCB Structure	m ²	72.61

Prepared by:- Mulu Tafete.

Checked by:-Henok Abebe.

Approved by:- Hirut Ayalew.



