

IT.NO	DESCRIPTION	UNIT	2018 3rd Quarter (Only Direct cost)
	(From 8th -12th floor)		
1.2.32	Concrete Structures	m ³	4,719.55
1.2.33	10cm thick HCB Structure	m ²	112.61
1.2.34	15cm thick HCB Structure	m ²	123.75
1.2.35	20cm thick HCB Structure	m ²	173.25
1.2.36	Terrazzo floor	m ²	192.50
1.2.37	Cement screed floor	m ²	43.31
1.2.38	30x120x3cm thick marble tread	m ²	370.42
1.2.39	15x120x3cm thick marble riser	pcs	277.81
1.2.40	Steel Structure	kg	18.72
1.2.41	Demolishing the ceramic wall tile	m ²	216.49
1.2.42	Demolishing the ceramic floor tile (6 & 8 mm thick)	m ²	243.55
	(From 13th -20th floor)		
1.2.41	Concrete Structures	m ³	5,496.11
1.2.42	10cm thick HCB Structure	m ²	113.51
1.2.43	15cm thick HCB Structure	m ²	145.94
1.2.44	20cm thick HCB Structure	m ²	204.31
1.2.45	Terrazzo floor	m ²	227.01
1.2.46	Cement screed floor	m ²	51.08
1.2.47	30x120x3cm thick marble tread	m ²	422.19
1.2.48	15x120x3cm thick marble riser	pcs	316.64
1.2.49	Steel Structure	kg	21.14
1.2.50	Demolishing the ceramic wall tile	m ²	251.01
1.2.51	Demolishing the ceramic floor tile (6 & 8 mm thick)	m ²	282.38
2	Excavation and earth work /የአፈር ቁፋሮ /		
2.1	Site clearance and excavation (mechanized)		
2.1.1	20cm. Clearing on wet & black soil.	m ²	96.92
2.2	Bulk excavation in loose & dry soil		
2.2.1	to a depth not exceeding 1.5m	m ³	368.82
2.2.2	to a depth exceeding 1.50m but not exceeding 3.00m	m ³	452.10
2.2.3	to a depth exceeding 3.00m but not exceeding 4.50m	m ³	547.47
2.2.4	to a depth exceeding 4.50m but not exceeding 6.00m	m ³	625.67
2.2.5	to a depth exceeding 6.00m but not exceeding 7.50m	m ³	729.95
2.2.6	to a depth exceeding 7.50m but not exceeding 9.00m	m ³	875.94
2.2.7	to a depth exceeding 9.00m but not exceeding 10.50m	m ³	973.27

Prepared by:- Mulu Tafete.



Checked by:-Henok Abebe.



Approved by:- Hirut Ayalew.


